

ADDRESS	MSRP CASE	0/0/00 Due Date	Bid Opening	SYSTEM	Lowest most R/R contractor	Bid Amount	%
6440 FOREST KNOLL TRL	201300082	03/07/13	03/27/13	HVAC	Cleta Bryant	\$7,029.00	-20%
6440 FOREST KNOLL TRL	201300419	03/07/13	03/27/13	Electrical	Care Const.	\$1,728.72	-20%
1809 GREENDALE DR	201300418	03/07/13	03/27/13	Plumbing	Torres Const.	\$2,000.00	-8%
1809 GREENDALE DR	201301503	03/07/13	03/27/13	Electrical	A to Z Electric	\$9,800.00	-20%
10131 HOMEPLACE DR	201300829	03/07/13	03/27/13	Electrical	VERIFICATION		
2930 SPURLOCK ST	201300041	03/07/13	03/27/13		Torres Const.	\$5,295.00	-15%
2930 SPURLOCK ST	201300416	03/07/13	03/27/13	Electrical	A to Z Electric	\$5,951.55	-20%
2930 SPURLOCK ST	201300417	03/07/13	03/27/13	HVAC	Angel A/C	\$5,354.45	-19%
3217 BIGLOW ST	201300292	03/08/13	04/01/13	HVAC	Son of Man	\$5,093.71	-16%
3217 BIGLOW ST	201300582	03/08/13	04/01/13	Electrical	Cleta Bryant	\$7,090.84	-20%
4823 BISMARCK DR	201300313	03/08/13	04/01/13	Roof	Torres Const.	\$3,360.00	-12%
4823 BISMARCK DR	201300314	03/08/13	04/01/13	Electrical	Myers	\$6,320.92	-20%
4824 BISMARCK DR	201300315	03/08/13	04/01/13	Plumbing	Torres Const.	\$1,760.00	-19%
4825 BISMARCK DR	201301356	03/08/13	04/01/13	HVAC	Cleta Bryant	\$6,360.00	-19%
520 FORSYTHE DR	201300421	03/08/13	04/01/13	Electrical	A to Z Electric	\$6,269.00	-20%
520 FORSYTHE DR	201300422	03/08/13	04/01/13	HVAC	Son of Man	\$5,093.71	-20%
520 FORSYTHE DR	201201352	03/08/13	04/01/13	Roof	Hatley Bro.	\$6,210.00	-12%
2312 SUMMIT LN	201201187	03/14/13	04/01/13	HVAC	Torres Const.	\$5,537.10	-19%
2312 SUMMIT LN	201300425	03/14/13	04/01/13	Roof	Torres Const.	\$2,325.00	-14%
3315 DUTTON DR	201201156	03/14/13	04/01/13	HVAC	Care Const.	\$6,487.00	-17%
3315 DUTTON DR	201300467	03/14/13	04/01/13	Plumbing	Cleta Bryant	\$3,625.60	-13%
3315 DUTTON DR	201300466	03/14/13	04/01/13	Roof	Torres Const.	\$2,635.00	-18%
3315 DUTTON DR	201300468	03/14/13	04/01/13	Electrical	A to Z Electric	\$5,243.00	-20%